

REPUBLIC OF NAMIBIA

MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

Executive Summary of Bid Evaluation Report

CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES FOR: LOT 1: K.W. VON MAREES CS & K. J. KAPEUA CS AND LOT 2: & OKAHANDJA PS, OTJIWARONGO PROJECT PRIMARY & GROOFTONTEIN PROJECT PRIMARY AT OTJOZONDJUPA REGION: PACKAGE 13.

PROCUREMENT REFERENCE NO: W/ONB/10-31/2024/2025.

Scope of Contract: Construction of pre-primary classrooms with storerooms and ablution facilities at: Lot 1: K.W. Von Marees CS & K. J. Kapeua CS and Lot 2: Okahandja PS, Otjiwarongo Project Primary & Grootfontein Project Primary at Otjozondjupa Region: Package 13.

Procurement method used: Open National Bidding (ONB)

1. Date of Invitation of Bids: **03 October 2024**
2. Closing date for submission of bids: **02 December 2024 at 14h00**
3. Date and place of opening of bids: 02 December 2024, Windhoek
4. Number of bids received by closing date: **58**
5. **Estimated cost**
Lot 1 N\$ 2 800 000.00
Lot 2 N\$ 4 200 000.00

A handwritten signature in black ink, appearing to be 'JW'.

1. BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION:

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
1.	Addi tsa Investment CC	Lot 1 – 1,330,010.11 Lot 2 – 1,995,015.17		No	<ul style="list-style-type: none"> ▪ Bidder did not initial the following documents; Company Registration, Good Standing Tax, Social Security and Affirmative Action Compliance Certificates, Identity Document and all attachments such as (CV attachments, Letter of Litigation and completion certificates).
2.	AJ Engineering and Construction CC	Lot 1 – 2,787,953.32 Lot 2 – 4,118,679.98	YES		<ul style="list-style-type: none"> ▪
3.	Alber Investment JV Valo Investment CC	Lot 1 – 2,490,754.94 Lot 2 – 3,638,957.41		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
4.	Amutanga Trading Enterprises CC	Lot 1 – 2,733,538.16 Lot 2 – 4,100,307.24	YES		<ul style="list-style-type: none"> ▪
5	Assembly Trading CC	Lot 1 – 5,712,258.21 Lot 2 – 8,568,387.31		No	<ul style="list-style-type: none"> ▪ Bidder did not complete in full the Bid Securing Declaration Form.
6	Bayarena Investment CC	Lot 1 – 2,896,068.99 Lot 2 – 4,204,090.98			<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
7	Beam Business Solutions CC	Lot 1 – 4,378,245.20 Lot 2 – 6,567,367.80		No	<ul style="list-style-type: none"> ▪ Bidder did not stamped the following documents; Written Undertaking and the Bid Submission Form.
8	Blue Box Capital CC	Lot 1 – 2,491,345.81 Lot 2 – 3,679,518.71		No	<ul style="list-style-type: none"> ▪ Bidder did not complete the Bid Submission form and neither attached it. ▪ Section 1: Bidder did not complete in full preliminaries of the Bill of Quantity on (pg.4-11).

AMV

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
9	Cerrus Investment CC	Lot 1 – 2,784,024.08 Lot 2 – 4,176,036.12		No	<ul style="list-style-type: none"> The shareholders in the bidding document did not attached the Resolution or Power of Attorney as required.
10	Danny's Building Construction CC	Lot 1 – 6,374,031.91 Lot 2 – 9,197,360.37		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
11	D.P.D Civil & Road Maintenance CC	Lot 1 – 2,731,782.78 Lot 2 – 4,097,674.17		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
12	Engtech Engineering & Construction CC	Lot 1 – 3,026,623.94 Lot 2 – 4,419,185.90		No	<ul style="list-style-type: none"> Bidder did not attached the Identity Document for one of the partner in the company.
13	Endola United Investment Construction CC	Lot 1 – 2,772,207.90 Lot 2 – 4,158,311.85		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
14	Evesh Investment CC	Lot 1 – 1,318,428.01 Lot 2 – 1,318,428.01		No	<ul style="list-style-type: none"> Section 1 : Bidder did not complete in full preliminaries of the Bill of Quantity on (pg.1-19). Section 2: Classrooms and Pre- Primary Block: Bidder did not initial the alterations made on (pg. 86).
15	Ewansihla Investment CC	Lot 1 – 2,799,995.88 Lot 2 – 4,199,993.82		No	<ul style="list-style-type: none"> Section 2: 2 Classrooms and Pre- Primary Block: Bidder did not complete in full (pg. 94-95).
16	Future Marketing Investments CC	Lot 1 – 4,122,504.14 Lot 2 – 6,183,756.21		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
17	Golden Ngete Investment CC	Lot 1 – 1,428,078.00 Lot 2 – 2,142,117.00		No	<ul style="list-style-type: none"> Section 1 : Bidder did not complete in full preliminaries of the Bill of Quantity on (pg.1-19).

Amg

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
18	J.J. Garus - Oab Investment CC	Lot 1 – 3,098,347.74 Lot 2 – 4,647,521.61		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
19	Jinga Techno Investment CC	Lot 1 – 3,214,970.10 Lot 2 – 4,822,455.15		No	<ul style="list-style-type: none"> ▪ Bidder did not initial the following documents; Good Standing Tax, Social Security Commission and Affirmation Action Compliance Certificates; List of Equipment; Car Registration Document, Curriculum Vitae and qualifications of key personnel.
20	Kahoha Building Contractor	Lot 1 – 2,778,609.03 Lot 2 – 4,167,913.55		No	<ul style="list-style-type: none"> ▪ The bidder did not attached the amended Company Registration documents for the change of name from "Kahoma" to Kahoha Building Contractor CC.
21	Kasaya Traders CC JV Civil Investment CC	Lot 1 – 4,424,046.79 Lot 2 – 6,457,070.18		No	<ul style="list-style-type: none"> ▪ The following documents; Bid Securing Declaration, Written Undertaking and Bid Submission Form were only stamped by one of the Joint Venture (JV) Sivo Investment CC, contrary to the Bid Document requirement on page 30.
22	KCC Trading Enterprises CC	Lot 1 – 2,865,555.53 Lot 2 – 4,298,333.30	YES		
23	Knox and daughters Investment CC	Lot 1 – 3,037,587.61 Lot 2 – 4,556,381.40		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
24	Konia Investment CC	Lot 1 – 4,122,504.14 Lot 2 – 6,183,756.21		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
25	KT Investments CC	Lot 1 – 2,820,125.21 Lot 2 – 4,230,187.82		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
26	Landwey Investment CC	Lot 1 – Not quoted Lot 2 – 1,403,494.71		No	<ul style="list-style-type: none"> ▪ Section 1 : Bidder did not complete in full preliminaries of the Bill of Quantity on (pg.1-19).
27	Laudika Trading CC	Lot 1 – 1,805,963.41 Lot 2 – 1,805,963.41		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
28	Lexson Trading CC	Lot 1 – 2,848,749.70 Lot 2 – 4,129,374.55		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.

20/07/2017

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
29	Mbare Investments CC	Lot 1 – 2,937,312.34 Lot 2 – 4,405,968.51		No	▪ Section 1: Bidder did not complete in full preliminaries of the Bill of Quantity on (pg.1-19).
30	M. Engineering & Solar Power Contractors CC	Lot 1 – 2,524,903.44 Lot 2 – 3,787,355.16		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
31	Namibia Products Investment CC	Lot 1 – 3,010,308.24 Lot 2 – 4,408,374.36	YES		
32	Mega Pro Investment CC	Lot 1 – 1,742,443.82 Lot 2 – 1,742,443.82		No	<ul style="list-style-type: none"> ▪ Bidder did not complete in full the following documents; Bid Securing Declaration, Written Undertaking and Bid Submission. ▪ Bidder did not indicate their status on litigation as required under evaluation criteria 11 on page 23 of the bidding document, neither attached a litigation declaration. ▪ Bidder did not initial all the even numbers pages for all the attachments.
33	NGC Investment (Pty) Ltd. JV One Centre Trading CC	Lot 1 – 5,058,442.44 Lot 2 – 7,587,663.66		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
34	Nkembe Investments CC	Lot 1 – 3,268,805.48 Lot 2 – 4,903,208.22		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
35	Nova Investment CC	Lot 1 – 4,994,693.10 Lot 2 – 7,492,039.60		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
36	Oasis Capital CC	Lot 1 – 2,810,000.00 Lot 2 – 4,195,000.00		No	<ul style="list-style-type: none"> ▪ Bidder did not stamped the Bid Securing Declaration. ▪ Bidder did not certify the following documents; Identity Documents and All attachments (Curriculum Vitae and qualifications of key personnel).
37	O'Brien and Future Investment CC	Lot 1 – 2,206,160.00 Lot 2 – 3,264,965.00		No	<ul style="list-style-type: none"> ▪ Bidder did not initial the letter of intent from the Development Bank of Namibia (DBN).

20/11/2017

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
38	Okakunda Plumbing Services CC	Lot 1 – 1,753,575.20 Lot 2 – Not quoted		No	<ul style="list-style-type: none"> ▪ The shareholders in the bidding document did not attached the Resolution or Power of Attorney as required. ▪ Bidder did not indicate their status on litigation as required under evaluation criteria 1.1 on page 23 of the bidding document, neither attached a litigation declaration. ▪ Bidder did initial the following documents: Identity Documents and All attachments (Curriculum Vitae and Qualifications of key personnel). ▪ Section 1: Bidder did not complete in full preliminaries of the Bill of Quantity on (pg. 1-19). ▪ Section 2: Classrooms and Pre- Primary Block: Bidder did not complete in full on (pg. 94-95)
39	Okozopeza Investments CC	Lot 1 – 5,195,193.40 Lot 2 – 7,792,790.00	Yes		
40	Omba Building and Construction CC	Lot 1 – 2,393,802.30 Lot 2 – 3,590,703.45		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
41	Onamhuya Trading CC	Lot 1 – 2,251,835.86 Lot 2 – 3,324,853.79	YES		
42	Ondjambanduly Trading CC	Lot 1 – 4,167,568.62 Lot 2 – 6,251,352.96		No	<ul style="list-style-type: none"> ▪ Bidder did not stamp the following documents: Bid Securing Declaration, Company Registration, Good Standing Tax, Social Security Commission and Affirmative Action Compliance Certificates and Identity Document, All attachments (Development Bank of Namibia (DBN) letter, SME Certificate and Curriculum Vitae and Qualifications of key personnel).
43	Pamohr Construction CC	Lot 1 – 3,675,665.80 Lot 2 – 5,315,123.70		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
44	Popeti Investments CC	Lot 1 – 2,698,345.80 Lot 2 – 4,047,518.70		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.

2017

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
45	Potenza Investment CC	Lot 1 – 5,114,146.37 Lot 2 – 6,686,990.33		No	▪ Bidder's prices were over quoted.
46	Roha Investment CC	Lot 1 – 1,469,668.95 Lot 2 – 1,469,668.95		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
47	Shiyikufeni Investment CC	Lot 1 – 2,091,078.84 Lot 2 – 3,136,618.26		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
48	Shouli Investment CC	Lot 1 – 2,598,841.18 Lot 2 – 3,757,904.27		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
49	Siku Investment CC	Lot 1 – 1,223,220.56 Lot 2 – 1,223,220.56		No	▪ Section 2: Classrooms and Pre-Primary Block: Bidder did not initial alterations made on (pg. 72, 73, 75 & 78.)
50	T.S Kayone Trading Enterprise CC	Lot 1 – 2,219,266.52 Lot 2 – 3,828,899.78	Yes		
51	Tudao Tulonge Enterprises CC	Lot 1 – 2,697,524.92 Lot 2 – 4,046,287.38		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
52	Tutungeni Precast CC	Lot 1 – 4,310,040.59 Lot 2 – 4,046,287.38		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
53	Twali Construction CC	Lot 1 – 2,567,719.80 Lot 2 – 3,851,579.70		No	▪ Bidder attached a copy of the Proof of Purchase (Receipt) which is not certified.
54	Twin Prosper Investment CC	Lot 1 – 3,287,860.76 Lot 2 – 4,855,891.15		No	▪ Section 1: Bidder did not complete in full preliminaries of the Bill of Quantity on (pg. 1-12 & 16-17).
55	Wecca Investments CC	Lot 1 – 2,872,938.60 Lot 2 – 4,192,050.40	YES		▪

9m

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
56	Wynnic Plant Hire & Construction CC	Lot 1 -2,567,719.80 Lot 2 -3,851,579.70		No	<ul style="list-style-type: none"> ▪ Bidder did not attached the Good Standing Social Security Commission Certificate.
57	Xarm Investments CC	Lot 1 -2,964,656.00 Lot 2 -4,446,984.00		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
58	YUVK Investment CC	Lot 1 - Not quoted Lot 2 -2,043,708.00		No	<ul style="list-style-type: none"> ▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.

2. FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered. The recommendation was done after margin of preference was applied.

Description	BIDDER'S NAME	LOT 1 N\$ (K.W. VON MAREES CS & K. J. KAPEUA CS	Bid price after margin of preference N\$	LOT 2 N\$ (OKAHANDJA PS, OTJIWARONGO PROJECT PRIMARY & GROOTFONTEIN PROJECT PRIMARY)	Bid price after margin of preference N\$
Construction of a block of pre-primary schools with storerooms and ablution facilities: Ofiozondjupa Region	TS Kayone Trading Enterprise CC	2,219,266.52	2,063,917.86	3,828,899.78	3,560,876.80
	Onamdhua Trading CC	2,251,835.86	2,139,244.07	3,324,853.79	3,158,611.10

1/1/17

Description	BIDDER'S NAME	LOT 1 N\$ (K.W. VON MAREES CS & K. J. KAPEUA CS	Bid price offer margin of preference N\$	LOT 2 N\$ (OKAHANDJA PS, OTJIWARONGO PROJECT PRIMARY & GROOTFONTEIN PROJECT PRIMARY)	Bid price offer margin of preference N\$
	AJ Engineering CC Investment CC	2,787,953.32	2,592,796.59	4,118,679.98	3,830,372.38
	Amutanga Trading Enterprises CC	2,733,538.16	2,596,861.25	4,100,307.24	3,830,372.38
	KCC Trading Enterprises CC	2,865,555.53	2,693,622.20	4,298,333.30	4,040,433.30
	Wecca Investment CC	2,872,938.60	2,729,291.67	4,192,050.40	3,982,447.88
	Namibia Products Investments CC	3,010,308.24	2,829,689.75	4,150,769.28	4,143,871.90
	Potenza Investment CC	5,114,146.37	4,858,439.05	6,686,990.33	6,352,640.81


Amg

3. RECOMMENDED:

The Bid Evaluation Committee recommends to the Procurement Committee that the Bidding process - **W/ONB/10-31/2024/2025: Package 11 - Construction of a block of pre-primary schools with storerooms and ablution facilities Otjozondjupa Region** be awarded as per Award Schedule below:

Description	Recommended Bidder per lot	Bid Amount (N\$)
W/ONB/10-31/2024/2025: CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUION FACILITIES FOR: LOT 1: A K.W. VON MAREES CS & K. J. KAPEUA CS AND LOT 2: OKAHANDJA PS, OTJIWARONGO PROJECT PRIMARY & GROOTFONTEIN PROJECT PRIMARY AT OTJOZONDJUPA REGION: PACKAGE 13.	Lot 1 – TS Kayone Trading Enterprise CC	2,219,266.52
	Lot 2 – Onamahua Trading CC	3,324,853.79

Any further enquiries should be directed to: Ministry of Education, Innovation, Youth, Sports, Arts and Culture: contact person Ms. Regina Puteho at Tel no: 061-293 3056. Email: Regina.Puteho@moe.gov.na; Petina.Kandume@moe.gov.na; Geoff.Besser@moe.gov.na


Mbumba Erastus Hqitengela
ACCOUNTING OFFICER/ EXECUTIVE DIRECTOR