REPUBLIC OF NAMIBIA

MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

Executive Summary of Bid Evaluation Report

CONSTRUCTION OF A BLOCK OF PRE-PRIMARY SCHOOLS WITH STORERCOMS AND ABLUTION
FACILITIES IN ALL FOURTEEN (14) REGIONS: OMAHEKE REGION PACKAGE ¢

PROCUREMENT REFERENCE NO: W/ONB/10-27/2024/2025.

Scope of Contract: CONSTRUCTION OF A BLOCK OF PRE-PRIMARY SCHOOLS WITH STORERCOMS
AND ABLUTION FACILITIES IN ALL FOURTEEN (14} REGIONS: OMAHEKE REGION PACKAGE 9

Procurement method used: Open National Bidding (ONB)

Date of Invitation of Bids: 03 October 2024

Closing date for submission of bids: 256 November 2024
Date and place of opening of bids: 25 November 2024, Windhoek
Number of bids received by closing date: 36

Estimated Cost: Lot 1 NS 2 800 000.00
Lot 2 N$ 2 800 000.00

R
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1. BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION

ot1-1,371,753.19
Lot 2 - 1.371.753.19

= Bidder did not sealed the Bid Security
Declaration and Bid Submission Form.

= Section 1. Bidder did not complete in full
preliminaries of the Bill of Quantity {page 1-
2. 5-19).

= Section 2: 2 Classrooms and Pre- Primary
Block: Bidder did not complete in full {pg.
85, 94-95) and Bidder did not initialled the
dlterations made on page 108.

Adaptive Building
2. | gnd Construction
CcC

lot 1 -3,289,311.43
Lot 2-3,289,311.63

Yes

APJ Trading
3 | Enterprises CC

Lot 1 - 2,320,926.38
Lot 2 - 2,320,926.38

No

» Bidder did not score 100% af Phase 2:
Technical Evaluation to proceed to Phase
3: Evaluation of Financial Compliance

Avihe Trading
Enterprises CC

Lot 1 - 1,044,015.82
Lot 2 1,044,015.82

No

= Bidder did not complete the following
documents; the Bid Securing Declaration,
Written Undertaking and Bid Submission
form, nor was it stamped.

= Bidder did not indicate their status on
fitigation as required under evaluation
criteria 11 on page 23 of the bidding
document, neither attached q litigation
declaration.

= Section 1: Bidder did not complete in full
preliminaries of the Bill of Quantity {pg. 1-9.
11).

= Section 2: 2 Classrooms and Pre- Primary
Block: Bidder did not complete in full {pg.
94-95}).

B.V.N. Builders
5 | invesiment

Lot 1 - 837,904.17
Lot 2 - 728,612.32

No

= Section 1: Bidder did not complete in full
preliminaries of the Bill of Quantity {page
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deorencx
Investment CC

Lot 1 - 2,896,068.99
tot 2 - 2,896,068.99

No

« Section 2; 2 Classrooms and Pre- Primary
Block: Bidder did not inifialled fthe
alterations ' made on page 82 of the Bill of
Quantity.

Betlehem Builders
Trading CC

Lot 1 - 1,780,357.14
Lot 2 - 1,780,357.14

No

» Bidder did not complete in full Sections B &
D of the Bid Submission form.

= |dentfity Document of owner was not
attached.

« Section 2: 2 Classrooms and Pre- Primary
Block: Bidder did not complete in full {pg.
84, 94-95} of the Bill of Quantity.

Engtech
Engineering CC

Lot 1 - 3,371,965.00
lot 2 - 3,371,965.00

No

« Section 1: Bidder did not initial the
alterations made on page 19 of the
preliminaries of the Bill of Quantity.

Ewanisha
investment CC

Lot 1 -2,799,995.88
Lot 2 - 2,799,995.88

No

» Bidder did not indicate their status on
litigation as required under evaiuation
criteria 11 on page 23 of the bidding
document, neither attached a litigation
deciaration.

= Section 1: Bidder did not complete in full
preliminaries of the Bill of Quantity {pg. 1-19
incomplete.

10

Forbat
Consiruction CC

Lot 1 - 2,525,583.20
Lot 2 - 2,525,583.20

No

= Bidder did not stamp the Bid Securing
Declaration.

= The NTA quadlification for Amon was nof
initialled at the back of the page.

11

Gen
tnvestment CC

Lot 1 - 3,241,992.00
Lot 2 - 3,241,992.00

No

= Bidder did not score 100% at Phase 2
Technical Evaluation to proceed to Phase
3: Evaluation of Financial Compliance

i2

Jaden
Engineering CC

lot1-2,639,375.88

| Lot 2 - 2,439,375.88

No

= Bidder did not initial the following
documents; ‘the Campany’ Registrdtion,
Good Standing Tax and Social Security and
Affirmative Action Certificates.

« |denfity Document of owner was nof
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» Bidder did not initial the following
documents; SME certificate, Letter of
Authorization, List of Essentials Equipments,
Programme of Work, Qudlifications,
Curriculum Vitaes of employees and Bill of
Quantity.

17

Lot 2 - 2,889,355.21

Jacky's K Lot 1-1,371,753.19 No | » Section 1: Bidder did not complete in full
13 Construction CC | Lot 2 -1,371,753.19 preliminaries of the bill of quantity {pg. 1-
12, 14-17}.
14 | Karoo Lot 1-3,290,437.87 | Yes
Construction CC | Lot 2 - 3,290,437.89
Kasaya Traders Lot 1 -4,922,417.29 No | =Bidder did not stamped the following
CC JV Sivo Lot 2 - 4,922,417.29 documents; Bid Securing Declaration and
Invesiment CC Written Undertaking.
= Bidder did not certified the Company
Registratfion for Kasaya Traders CC.
= Only one party inifials the Joint Venture (JV)
15 Agreement for the Power of Attorneys,
although both parties sign it
* Bidder did not stamped the Bid Submission
Form, neither the typed version of i.
» Section 2: 2 Classrooms and Pre- Primary
Block: Bidder did not complete in full {pg.
24-95) of the Bilt of Quantity.
Konia Investment | Lot 1 - 7,334,701.90 No | = Bidder did not certified the following
CC Lot 2 - 6,449,701.90 documenis; Affirmative Action
15 Compliance Certificate, identity
Document Attachments of Quadiification
and Curriculum Vitaes of employees.
KT Investment CC | Lot 1 - 2,889,355.21 No | = Bidder did not score 100% at Phase 2:

Technical Evaluation to proceed to Phase
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Linus
Construction CC

Lot 1-2,772,102.20

Lot 2 - 2,772,102.20

No

= Bidder

» Bidder did complete in full the Bid Securing
Declaration. '

did not initial the following
documents; the Company Registration,
Good Standing Tax and Social Security and
Affirmative Action Certificates.

19

Namibia Products
Investments

Lot 1 - 3,010,304.24
Lot 2 - Not quoted

Yes

20

Nico's General
Investments

lot 1 -1,146,636.71
Lot 2 - 1,396,636.71

No

Bidder did not complete in full Section (c)
of the Bid Submission Form.

Section 1: Bidder did not complete in full
preliminaries of the bill of quantity (pg. 1, 2,
4-15).

21

Oasis Capiial CC

Lot 1 - 2,950.080.00
iot 2 - 2,800,490.00

No

Bidder did not stamped the Bid Securing

Declaration.

Section 1: Bidder did not complete in full

preliminaries of the bill of quantity {pg. 1-
19}.

Section 2: 2 Classrooms and Pre- Primary

Biock: Bidder did not complete in full {pg.
66 -111).

22

Obrien & Fortune
CC

Lot 1 - 2,530,000.00
Lot 2 - 2,530,000.00

No

Bidder did not score 100% at Phase 2:
Technical Evaluation to proceed to Phase
3: Evaluation of Financial Compliance

23

Pamohr
Constfruction

Lot 1 - 3,623,915.80
Lot 2 - 3,974,807.38

No

Bidder did not score 100% at Phase 2:
Technical Evaluation to proceed to Phase
3: Evaluation of Financial Compliance

24

Ray B Investment

Lot 1-3,116.305.38
Lot 2 - 3,116.305.38

No

Bidder did not initial the following
documents; Company Registration,
Affirmation Action Compliance
Certificate, Identity Document Declaration
of Environment Protection and
Undertaking of Section 23, Declaration of
Employment, Declaration of SME,
Declaration of Previously Disadvantage

25

Ren Builders

Lot 1 - 3,128,877.20
lot2 - 3,128,877.20

No

Bidder did not initial the following
documents; the Company Registration,
Good Standing Tax and Social Security
and Affirmative Action Certificates,
Identity Document, Reference lefters from
Quantity Surveyor, all references from
Omaheke Regional Council, Declarations
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Employment Agreement. Copies of
qualification attached and Curicuium
Vilae,
Rina Trading Lot 1 - 2,908,683.49 No Bidder did not score 100% at Phase 2:
26 Enterprise CC Lot 2 - 2,908,4683.49 Technical Evaiuation fo proceed to Phase
3: Evaluation of Financial Compliance
Skyview Trading Lot 1 - 2,357,441.10 No Bidder did not score 100% at Phase 2:
27 | CC JV Helena Lot 2 - 2,357,441.10 Technical Evaluation to proceed to Phase
Construction CC 3: Evaluation of Financial Compliance
Solid Plus Investmentald - 4,603,3465.72 No Bidder did not indicate their status on
Lot 2 - 4,603,365.72 litigation as required under evaluation
criteria 11 on page 23 of the bidding
document, neither attached a litigation
declaration,
28 Bidder did not initial the following
documents; Reference letters from Betu
Group and Pupkewitz [supplier} letter.
Section 2: 2 Classrooms and Pre- Primary
Block: Bidder did not initial
alterations/corrections (pg. 99, 108).

29 | Tjiri Trading CC Lot 1 - 2,740,000.01 No Bidder did not stamped the Bid Securing

lot 2 - 2,740,000.01 Declaration.
Tudao Tulonge lot T - 2,335,999.42 No Bidder did not initial the Bid Submission

30 | Trading Lot 2 2,335,999.42 Form, neither the typed version of it.
Enterprises
Tulisanga Trading gntetdrisds4%Z.749.00 No Bidder did not inifial the following

31 Lot 2 - 1,497,749.00 documents; Testimonials {x3) for Omaheke

Regional Council and Financial Statement.
32 | Tulu Trading Lot 1-2,358,019.80 | Yes
Enterprises CC Lot 2 - 2,358,019.80
Tutungeni Precast | Lot 1 - 4,410,821.99 No Bidder did not score 100% at Phase 2:
3 i cc Lot 2 - 4,467,229.49 Technical Evaluation to proceed to Phase
3: Evaluation of Financial Compliance
Wilwa Trading CC | Lot 1 - 2,514,000.01 No Bidder did not score 100% at Phase 2:

34 Lot 2 - 2,516,000.01 Technical Evaluation to proceed o Phase
3: Evaluation of Financial Compliance
Wynnic Plant Hire | Lot 1 - 7,231,931.90 1 No Bidder did not score 100% at Phase 2:

35 | & Construction lot 2 - 6,241,931.90 Technical Evaluation to proceed to Phase
3: Evaluation of Financial Compliance
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36

YUVK Investment

lot 1-1,787,137.00
Lot 2 - Not quoted

-Bidder did not stamp the following

documents; Bid Securing Declaration and

Written Undertaking.

Bidder did not attach the proof of
purchase {receipt).

Bidder did not indicate their status on
litigation as required under evaluation
criteria 11 on page 23 of the bidding
document, neither attached a litigation
declaration.

2.  FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered.

after margin of preference was applied.

The recommendation was done

Description BIDDER'S LOT 1 Bid price LOT 2 Bid price
NAME (Khaondawes | after (Usiel Ndavera after margin
PS and margin of PS, of
Ben Van Der preference | Chief Sofia preference
Walt P§) Jacobs PS)
Consiruction Tulu Trading 2,358,019.80 | 2.243,699.01 2.358,019.80 2,263,699.01
of a block of Enterprises
pre-primary CcC
schools with Namibia 3,010,308.24 | 2.889,895.91 | N$ 3,902,789.70 N/A
storerooms Products
and ablution investment
facilities CC
Omaheke Karoo 3,290,437.89 | 3,125,216.00 N$ 3.125,916.00
region Construction 3,290,437 89
CC
Adaptive 3,289,311.63 § 3,190,632.28 N$ 3.2892,311.63 | 3,190,632.28
Building fand
Construction
. CG- e '2'..,-
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3" RECOMMENDED:

The Bid Evaluation Commitiee recommends to the Procurement Committee that the Bidding
process - W/ONB/10-27/2024/2025: package 9 - CONSTRUCTION OF A BLOCK OF PRE-PRIMARY
SCHOOLS WITH STOREROOMS AND ABLUTION FACIUTIES IN ALL FOURTEEN (14) REGIONS:
OMAHEKE REGION be awarded as per Award Schedule below:

W/ONB/10-27/2024/2025: CONSTRUCTION .
OF PRE-PRIMARY CLASSROOMS WITH Lot 1 - Tulu Trading 2,358,019.80
STOREROOMS AND ABLUTION FACILTIES | Enferprises
AT: LOT 1: KHAONDAWES PS AND BEN VAN
DER WALT PS AND LOT 2: USIEL NDJAVERA
PS, AND CHIEF SOFIA JACOBS PS (Lot 2) AT | Lot 2 - Tulu Trading 2 358.019 .80
OMAHEKE REGION: PACKAGE 9. Enterprises IS

Any further enquiries should be directed to: Ministry of Education, Innovation, Youth, Sports,
Arts and Cuilture: contact person Ms. Regina Puteho at Tel no: 061-293 3056. Email:
Reding.Pukeho@moe.gov.ng; Petrina.Kandume@moe.gov.na; Geoff Besser@moe.qov.ng
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