

REPUBLIC OF NAMIBIA

MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

EXECUTIVE SUMMARY OF BID EVALUATION REPORT

CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION FACILITIES AT: HENDRICK TSEIB PRIMARY SCHOOL, EHW BAARD PRIMARY SCHOOL AND AMBROSIOUS AMUTENYA PRIMARY SCHOOL; //KHARAS REGION

PROCUREMENT REFERENCE NO: W/ONB/10-07/2024/2025.

Scope of Contract: Construction of Classrooms, Pre-Primary Classrooms, Admin Offices, Science Labs, Computer Labs, School Libraries, Ablution Blocks and Cooking Shelters Education Facilities at: Hendrick Tseib Primary School, Ehw Baard Primary School And Ambrosious Amutenya Primary School; //Kharas Region

Procurement method used: **Open National Bidding (ONB)**

1. Date of Invitation of Bids: **03 October 2024**
2. Closing date for submission of bids: **15 November 2024 at 09h00**
3. Date and place of opening of bids: **15 November 2024, Windhoek**
4. Number of bids received by closing date: **20**

5. Estimated Cost

Lot 1 N\$ 5 250 000.00
Lot 2 N\$ 3 250 000.00
Lot 3 N\$ 7 650 000.00

W/ONB/10-07/2024/2025: CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION FACILITIES AT: HENDRICK TSEIB PRIMARY SCHOOL, EHW BAARD PRIMARY SCHOOL AND AMBROSIOUS AMUTENYA PRIMARY SCHOOL; //KHARAS REGION, PACKAGE 3.

1. BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION:

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
1.	Arix Investment CC	Lot 1 – N\$ 6, 206, 564.58 Lot 2 – N\$ 3, 757, 297.11 Lot 3 – N\$ 7, 649, 573.15		No	- Section 2: Four Classrooms and Stores, Bill 4 masonry page 9 overwriting. - Section 2: Four Classrooms and Stores, final summary page 42, item 29, correction not initialled.
2.	Florida Trading CC	Lot 1 – N\$ 6, 412,765.91 Lot 2 – N\$ 4, 384, 191.65 Lot 3 – N\$ 8, 238, 204.69	Yes		
3.	I & O Trading Enterprises CC	Lot 1 – N\$ 6, 173, 155.39 Lot 2 – N\$ 3, 431, 706.04 Lot 3 – N\$ 7, 564, 404.45		No	- Section 4: Two Classrooms Pre-Primary Block, bill 10, Metalwork, page 24 corrections not initialled. The following pages were corrected on the Bill of Quantity, but were initialled by another person not having the signatory power as per the power of attorney: - Section 4: Two Classrooms Pre-Primary Block, bill 10, Metalwork, page 24. - Section 4: Two Classrooms Pre-Primary Block, bill 13, Plumbing and Drainage, pages 32, 34 and 36.

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
					- Section 4: Two Classrooms Pre-Primary Block, bill 14 Electrical Works, pages 41 and 46. - Section 5: Large Administration Block, bill 18, Specialist Installation, etc., page 54 and 55.
4.	J.J. Garus-Oab Investment CC	Lot 1 – N\$ 5, 183, 817.99 Lot 2 – N\$ 3, 730, 693.11 Lot 3 – N\$ 7, 334, 330.83	Yes		
5.	JJB Trading Enterprises	Lot 1 – N\$ 4,965,692.11 Lot 2 – N\$ 2, 762, 500.00 Lot 3 – N\$ 6, 497, 225.20		No	- All the pages on the left side of the document submitted not initialled. - Section 4: Two Classrooms Pre-Primary Block page 41 and 42 of the BOQ not competed. - Total bid price not indicated on bid submission form and Section 8: list of sites, final summary.
6.	Kashoro Investments	Lot 1 – N\$ 9, 552, 087.19 Lot 2 – N\$ 9, 552, 087.19 Lot 3 – N\$ 9, 552, 087.19		No	The bidder did not met the minimum average annual financial amount of construction of N\$ 1, 5 million Over 5 years according to ITB 6.3 (a).
7.	KCC Trading Enterprises	Lot 1 - N\$ 7, 688, 508.55 Lot 2 – N\$ 4, 377, 084.70 Lot 3 – N\$ 9, 254, 019.99		No	Section A-A: One page of drawing not initialled.
8.	Ladenco Construction Namibia (Pty) Ltd	Lot 1 – N\$ 6, 717, 230.76 Lot 2 – N\$ 3, 527, 225.17 Lot 3 – N\$ 7, 534, 543.44		No	The bidder did not provide proof of Credit Facility from Building Material Suppliers of N\$500 000.00; or

Handwritten signature/initials

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
					Proof of Liquid Assets of N\$500 000.00 from Financial Institution.
9.	MJ Engineering CC	Lot 1 – N\$ 7, 071, 176.61 Lot 2 – N\$ 4, 020, 851.52 Lot 3 – N\$ 8, 690, 902.53		No	- Section 3: Three Classrooms and Stores, bill 8, Ironmongery page 18, carried to summary not completed. - Section 5: Large Administration Block, bill 15, Electrical Work page 46 carried to summary not completed. - Section 5: Large Administration Block, bill 1, page 4, carried to summary not completed. - Section 6: Science and Computer Laboratories and Library Block, bill 1, page 2 overwriting. - Section 6: Science and Computer Laboratories and Library Block, bill 14, Plumbing and Drainage, page 40 carried to summary not completed. - Section 6: Science and Computer Laboratories and Library Block, bill 15, Electrical Work, page 45 carried to summary not completed. - Section 6: Science and Computer Laboratories and Library Block, bill 18, Specialist Installations, etc., page 54 carried to summary not completed.

Handwritten signature

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
10.	NBT Quality Services	Lot 1 – N\$ 6, 622, 146.67 Lot 2 – N\$ 3, 624, 588.11 Lot 3 – N\$ 7, 981, 313.03	Yes		
11.	Ngahelipi Development & Investment CC	Lot 1 – N\$ 6, 964, 802.62 Lot 2 – N\$ 6, 964, 802.62 Lot 3 – N\$ N/A		No	- Section 1: Preliminaries, bill 1, Preliminaries, page 1, 2, 3, 4, 5, 6, 7, 8, 9 and 10 not completed. - Section II: Bidding Data Sheet (BDS), page 20 and 26 not initialised. - Section 2: Four Classrooms and Stores, bill 16, Specialist Installations, etc., pages 38, 39 and 40 not completed. - Section 3: Three Classrooms and Store, bill 13, Plumbing and Drainage, pages 27, 28, 29, 30, 31, 32 and 33 not completed. - Bid submission form not attached as the bidder indicated on the document and the given one on the SBD is not completed.
12.	Novel Africa Enterprises CC	Lot 1 – N\$ 7, 835, 165.10 Lot 2 – N\$ 3, 413, 519.77 Lot 3 – N\$ 7, 127, 727.00		No	- Page 67 of the bidding document not initialised. - Section 5: Large Administration Block, bill 1, Earthworks, page 2 not initialised. - Section 5: Large Administration Block, bill 8, Joinery Fittings page 18 not initialised.

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
					- Section 4: Two Classrooms Pre-Primary Blocks, bill 8, Ironmongery, page 18 not initialled. - Section 4: Two Classrooms Pre-Primary Blocks, bill 14, Electrical Work, page 39 not initialled. - Section 4: Two Classrooms Pre-Primary Blocks, bill 15, Glazing, page 42 not initialled. - Section 6: Science and Computer Laboratories and Library Block, bill 15, Electrical Work, page 45 carried to summary not completed. - Large Administration Centre, Roof Layout, drawing not initialled.
13.	Omheddi Technical Services JV Ongushe Investment	Lot 1 – N\$ 5, 211, 790.00 Lot 2 – N\$ 8, 134, 123.50 Lot 3 – N\$ 4, 932, 741.00		No	- Section 2: Four Classrooms and Stores, bill 10, Structural Steelwork, page 22 not initialled and not completed. - Section 2: Four Classrooms and Stores, bill 15, Painting, pages 34 and 36 not initialled. - Section 4: Two Classrooms Pre-Primary Blocks, bill 9, Structural Steelwork, page 22 not completed. - Section 6: Science and Computer Laboratories and Library Block, Final Summary correction not initialled.

gm

N o	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
14.	Ponoka Trading Enterprises	Lot 1 – N\$ 5, 643, 317.19 Lot 2 – N\$ 3, 426, 778.98 Lot 3 – N\$ 6, 695, 917.48		No	- Proof of purchase (receipt) not attached as requested. - Good Standing Tax Certificate from NamRa not attached. - Section 1, Standard Preliminaries, bill 1, Preliminaries, pages from 1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15 and 16 not completed. - Section 1: Standard Preliminaries, bill 1, Preliminaries, pages 12, 13 and 15 not initialled. - Section 5: Large Administration Block, bill 11, Metalwork, page 27 overwriting.
15.	Radial Truss Industries Pty. Ltd.	Lot 1 – N\$ 9, 604, 128.94 Lot 2 – N\$ 4, 969, 876.64 Lot 3 – N\$ 12, 005, 553.69		No	- Section 5: Large Administration Block, bill 9, Ironmongery, page 22, carried to summary not completed. - Section 7: Large Ablution Block, bill 14, Electrical Work, page 38 overwriting.
16.	Rotex Calibora Investment CC	Lot 1 – N\$ 4, 969, 152.22 Lot 2 – N\$ 2, 766, 867.45 Lot 3 – N\$ 6, 502, 500.00		No	Section 1: Standard Preliminaries, bill 1, Preliminaries, page 1, 5, 6, 7, 8, 9, 10, 11, 12, 16, 18 and 19 not completed.

Handwritten signature/initials

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
					- Section 2: Four Classrooms and Stores, bill 1, Earthworks, page 3, 7, 8, 11, 19, 22, 25, 28, 33, 37, 38, 39, 40 and 41 not completed. - Section 3: Three Classrooms and Store, bill 2, Concrete, Formwork and Reinforcement, page 8, 11, 18, 21, 24, 27, 28, 33, 38 and 42 not completed.
17.	Shafa Trading Enterprises CC	Lot 1 – N\$ 8, 576, 133.61 Lot 2 – N\$ 4, 851, 969.48 Lot 3 – N\$ 10, 407, 491.11		No	- Section 3: Three Classrooms and Store, bill 1, Earthworks, page 2 overwriting. - Section 4: Two Classrooms Pre-Primary Block, bill 2, Concrete Formwork and Reinforcement, page 8, 21 and 37 overwriting. - Section 5: Large Administration block, bill 1, Earthworks, page 2 and 20 overwriting. - Section 6: Science and Computer Laboratories and Library Block, bill 4, Masonry, page 11 overwriting. - Section 6: Science and Computer Laboratories and Library Block, bill 12, Plastering, page 29 and 37 overwriting. - Section 7: Large ablution block, bill 14, Electrical Work, page 38, 40 and 43 overwriting.

N o	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
18.	Shouli Investments CC	Lot 1 – N\$ 7, 268, 407 Lot 2 – N\$ 3, 819, 517.78 Lot 3 – N\$ 8, 390, 648.88		No	- Section VI: General Conditions of Contract, pages 46, 48, 50, 52, 54, 56, 58, 60, 62, 64, 66 and 68 not initialled. - Section VII: Special Conditions of Contract, pages 70, 71 and 74 not initialled. - Section VIII: Contract Forms, pages 76, 78, 80 and 82 not initialled. - Section 1: Standard Preliminaries, bill 1, Preliminaries, pages 2, 4, 6, 8, 10, 12, 14, 16 and 18 not initialled. - Section 2: Four Classrooms and Stores, bill 1, Earthworks, page 2, 4, 6, 8, 10, 12, 14, 16, 18, 20, 22, 24, 26, 28, 30, 32, 34, 36, 38, 40 and 42 not initialled. - Section 3: Three Classrooms and Store, bill 1, Earthworks, pages 2, 4, 6, 8, 10, 12, 14, 16, 18, 20, 22, 24, 26, 28, 30, 32, 34, 36, 38, 40 and 42 not initialled. - Section 4: Two Classrooms Pre-Primary Block, bill 1, earthworks, pages 2, 4, 6, 8, 10, 12, 14, 16, 18, 20, 22, 24, 26, 28, 30, 32, 34, 36, 38, 40, 42 and 46 not initialled.

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
19.	Siku Investment CC	Lot 1 – N\$ 5, 907, 372.18 Lot 2 – N\$ 3, 010, 283.32 Lot 3 – N\$ 7, 024, 429.77		Yes	
20.	Townes Trading Enterprises CC	Lot 1 – N\$ 7, 016, 866.94 Lot 2 – N\$ 3, 821, 391.84 Lot 3 – N\$ 8, 443, 116.00		No	- Section 4: Two Classrooms Pre-Primary Block, bill 16, Painting, page 43, overwriting. - Bill 13, Page 31 overwriting.

2. FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered. The recommendation was done after margin of preference was applied.

DESCRIPTION	BIDDER'S NAME	LOT 1 (N\$) - (HENDRICK TSEIB PRIMARY SCHOOL)	Bid price after margin of preference (N\$)	LOT 2 (N\$) - (EHW BAARD PRIMARY SCHOOL)	Bid price after margin of preference (N\$)	LOT 3 (N\$) - (AMBROSIOUS AMUTENYA PRIMARY SCHOOL)	Bid price after margin of preference (N\$)
CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY	JJ Garus - Odb Investment	5,181,387.68	4,974,132.17	4,716,752.67	4,528,082.56	8,050,953.98	7,728,915.82

CLASSROOMS, ADMIN OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION FACILITIES AT: HENDRICK TSEIB PRIMARY SCHOOL, EHW BAARD PRIMARY SCHOOL AND AMBROSIOUS AMUTENYA PRIMARY SCHOOL; //KHARAS REGION	Florida Trading CC	4,594,488.16	4,410,708.63	4,141,803.14	3,976,131.01	6,513,070.55	6,252,547.73
	NBT Quality Services CC	4,642,349.37	4,456,655.40	3,999,849.04	3,839,855.08	6,187,943.06	5,940,425.34
	Siku Investment CC	3,730,019.18	3,506,218.03	3,361,353.90	3,159,672.67	5,699,831.93	5,357,842.01


W/ONB/10-07/2024/2025: CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION FACILITIES AT: HENDRICK TSEIB PRIMARY SCHOOL, EHW BAARD PRIMARY SCHOOL AND AMBROSIOUS AMUTENYA PRIMARY SCHOOL; //KHARAS REGION, PACKAGE 3.

3. RECOMMENDED:

The Bid Evaluation Committee recommends to the Procurement Committee that the Bidding process - **W/ONB/10-07/2024/2025: package 3 - Construction of Classrooms, Pre-Primary Classrooms, Admin Offices, Science Labs, Computer Labs, School Libraries, Ablution Blocks and Cooking Shelters Education Facilities at: Hendrick Tseib Primary School, Ehw Baard Primary School and Ambrosious Amutenya Primary School; //Kharas Region** be awarded as per Award Schedule below:

Description	Recommended Bidder per lot	Bid Amount (N\$)
W/ONB/10-07/2024/2025: CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION FACILITIES AT: HENDRICK TSEIB PRIMARY SCHOOL, EHW BAARD PRIMARY SCHOOL AND AMBROSIOUS AMUTENYA PRIMARY SCHOOL; //KHARAS REGION, PACKAGE 3.	Lot 1 - Florida Trading CC	4,594,488.16
	Lot 2 - Siku Investment CC	3,361,353.90
	Lot 3 - Florida Trading CC	6,513,070.55

Any further enquiries should be directed to: Ministry of Education, Innovation, Youth, Sports, Arts and Culture: contact person Ms. Regina Puteho at Tel no: 061-293 3056. Email: Regina.Puteho@moe.gov.ng; Petrina.kangaume@moe.gov.ng; Geoff.Besser@moe.gov.ng


Mumba Erastus Haltengela
ACCOUNTING OFFICER/ EXECUTIVE DIRECTOR

W/ONB/10-07/2024/2025: CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION FACILITIES AT: HENDRICK TSEIB PRIMARY SCHOOL, EHW BAARD PRIMARY SCHOOL AND AMBROSIOUS AMUTENYA PRIMARY SCHOOL; //KHARAS REGION, PACKAGE 3.