

### REPUBLIC OF NAMIBIA

### MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

### **Executive Summary of Bid Evaluation Report**

CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES AT: LOT 1: ARANOS PS AND SONOP PS AND LOT 2: KLEIN- AUB PS AND NABASIB PS AT HARDAP REGION: PACKAGE 2.

PROCUREMENT REFERENCE NO: W/ONB/10-20/2024/2025.

Scope of Contract: Construction of pre-primary classrooms with storerooms and ablution facilities at: Lot 1: Aranos PS and Sonop PS and Lot 2: Klein- Aub PS and Nabasib PS at Hardap Region: Package 2.

Procurement method used: Open National Bidding (ONB)

1. Date of Invitation of Bids: 03 October 2024

2. Closing date for submission of bids: 14 November 2024 at 14h00

3. Date and place of opening of bids: 14 November 2024, Windhoek

4. Number of bids received by closing date: 17

5. Estimated Cost:

Lot 1 N\$ 2 800 000.00

Lot 2 N\$ 2 800 000.00

gny

# 1. BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION:

- 200 miles	Name of the Bidder		Responsive			
And the second s		Bid Price in Namibian	or not responsive		Reason for non-responsive	
No.		Dollars (N\$)				
			Yes	No		
1.	Allybaba & Family Investment Group CC	Lot 1 – 2,935,106.68 Lot 2 – 2,935,106.68		No	<ul> <li>Identity Document of owner was not attached.</li> <li>Section 1: Bidder did not complete in full preliminaries of the bill of quantity.</li> </ul>	
2.	Ewanisha Investment CC	Lot 1 - 3,944,254.58 Lot 2 - 3,944,254.58		No	<ul> <li>Bidder did not indicate their status on litigation as required under evaluation criteria 11 on page 23 of the bidding document.</li> <li>Section 1: Bidder did not complete in full preliminaries of the bill of quantity.</li> </ul>	
3	Feist Investment 140 CC	Lot 1 - 1, 260, 875.25 Lot 2 - 1, 260, 875.25	Yes			
4	Karoo Construction CC	Lot 1 - 2,755,712.34 Lot 2 - 2,755,712.34		No	<ul> <li>Bidder signed the Written Undertaking, but did not sealed (stamped) it.</li> </ul>	
5	KCC Trading Enterprises CC	Lot 1 - 3,080, 412.20 Lot 2 - 3,080, 412.20	Yes			
6	Konery Investment CC	Lot 1 - 1, 225, 592.02 Lot 2 - 1, 225, 592.02		No	<ul> <li>Bidder did not score 100% at Phase 2:</li> <li>Technical Evaluation to proceed to Phase 3:</li> <li>Evaluation of Financial Compliance.</li> </ul>	
7	Lupine Trading CC	Lot 1 - 3,103,397.38 Lot 2 - 3,103,397.38		No	<ul> <li>Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.</li> </ul>	
8	Mariental Construction CC	Lot 1 - 3, 152,380.00 Lot 2 - 3, 152,380.00		No	<ul> <li>Bidder did not certified the Affirmative Action Compliance Certificate (EEC).</li> <li>Identity Document of owner was not attached.</li> <li>Bidder did not indicate their status on litigation as required under evaluation criteria 11 on page 23 of the bidding document.</li> </ul>	



	Name of the Bidder		Responsive or not responsive		Reason for non-responsive	
No.		Bid Price in Namiblan  Dollars (N\$)				
			Yes	No		
9	Nova Investment CC	Lot 1 - 5,598, 387.40 Lot 2 - 5,598, 387.40	The second secon	No	<ul> <li>Bidder did not score 100% at Phase 2:</li> <li>Technical Evaluation to proceed to Phase 3:</li> <li>Evaluation of Financial Compliance.</li> </ul>	
10	Siku Investment CC	Lot 1 - 1,223,980.82 Lot 2 - 1,223,980.82	Yes			
11	Shouli Investment CC	Lot 1 - 2,598,841.18 Lot 2 - 2,598,841.18		No	<ul> <li>Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.</li> </ul>	
12	Skyview Trading CC JV Helena Construction CC	Lot 1 - 2, 749, 941.44 Lot 2 - 2, 749, 941.44	2000000	No	Only one partner in a joint venture (Skyview Trading) had an authentic company registration with a BIPA stamp on it, while the one for Helena Construction CC had only a police stamp.	
13	Tulu Trading Enterprises CC	Lot 1 - 1,156,851.00 Lot 2 - 1,156,851.00	Yes			
14	Tutungeni Precast CC	Lot 1 – 4, 466, 101.34 Lot 2 – 4, 395, 779.99		No	Section 1: Bidder did not complete in full preliminaries of the bill of quantity.	
15	Vega Investment CC	Lot 1 - 1, 324, 041.62 Lot 2 - 1, 324, 041.62	Yes			
16	Wecca Investment CC	Lot 1 - 1, 970, 511.57 Lot 2 - 1, 970, 511.57	Yes			
17	Wynnic Plant Hire and Construction CC	Lot 1 – 2, 042, 651.79 Lot 2 – 2, 042, 651.79	Yes			

## 2. FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered. The recommendation was done after margin of preference was applied.

Description	BIDDER'S NAME	LOT 1	Bid Price	LOT 2	Bid Price
-		(Aranos PS &	margin of	(Klein- Aub PS	margin of
7714444		Sonop PS)	preference	and Nabasib PS)	preference
			(N\$)		(N\$)
Construction of a block of pre- primary schools	Tulu Trading Enterprises CC	1,156 851.00	1,110,576.96	1,156 851.00	1,110,576.96
with storerooms and ablution facilities:	Siku Investment CC	1, 223 980.82	1,175,021.59	1, 223 980.82	1,175,021.59
Hardap Region	Feist Investment 140 CC	1, 260 875.25	1,197,831.49	1, 260 875.25	1,197,831.49
	Vega Investment CC	1,324 041.62	1,257,839.54	1,324 041.62	1,257,839.54
	Wecca Investment CC	1,970 511.57	1,871,985.99	1,970 511.57	1,871,985.99
	Wynnic Plant Hire & Construction CC	2,042 651.79	1,960,945.72 .	- 2,042.651. <i>7</i> 9	1,960,945.72
	KCC Trading Enterprises CC	3,080 472.20	2,926,448.59	3,080 472.20	2,926,448.59



#### 3. RECOMMENDED:

The Bid Evaluation Committee recommends to the Procurement Committee that the Bidding process - W/ONB/10-20/2024/2025: Package 2 - Construction of a block of pre-primary schools with storerooms and ablution facilities: Hardap Region be awarded as per Award Schedule below:

Description	Recommended Bidder per lot	Bid Amount (N\$)
W/ONB/10-20/2024/2025: CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES AT: LOT 1: ARANOS PS AND SONOP PS AND LOT 2: KLEIN- AUB PS AND NABASIB PS AT	Lot 1 – KCC Trading Enterprises CC	3,080 472.20
RDAP REGION: PACKAGE 2.	Lot 2 - Wynnic Plant Hire & Construction CC	2,042 651.79

Any further enquiries should be directed to: Ministry of Education, Innovation, Youth, Sports, Arts and Culture: contact person Ms. Regina Puteho at Tel no: 061-293 3056. Email: Regina.Puteho@moe.gov.na; Petrina.Kandume@moe.gov.na; Geoff.Besser@moe.gov.na

Mbumba Erastus Haitengela

Accounting Officer/Executive Director

