

REPUBLIC OF NAMIBIA

MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

Executive Summary of Bid Evaluation Report

CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES FOR: LOT 1: OOSTERHEIM CS AND HENDRICK TSEIB PS NEW AND LOT 2: ARIAMSVLEI PS AND MICHEL DORUCHER PS AT KARAS REGION: PACKAGE 3.

PROCUREMENT REFERENCE NO: W/ONB/10-21/2024/2025.

Scope of Contract: **Construction of pre-primary classrooms with storerooms and ablution facilities at: Lot 1: Oosterheim CS and Hendrick Tseib PS new and Lot 2: Ariamsvlei PS and Michel Dorucher PS at Karas Region: Package 3.**

Procurement method used: **Open National Bidding (ONB)**

1. Date of Invitation of Bids: **03 October 2024**
2. Closing date for submission of bids: **15 November 2024 at 14h00**
3. Date and place of opening of bids: 15 November 2024, Windhoek
4. Number of bids received by closing date: 16
5. Estimated Cost: Lot 1 N\$ 2 800 000.00
 Lot 2 N\$ 4 200 000.00

gmv

1. BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION:

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
1.	Allybaba & Family Investment Group CC	Lot 1 – N\$ 3,728,203.67 Lot 2 – 3,456,407.34		No	<ul style="list-style-type: none"> Identity Document of owner was not attached. Section 1: Bidder did not complete in full preliminaries of the bill of quantity.
2.	Akulyanga Trading CC	Lot 1 – 1,724,337.43 Lot 2 – 1,724,337.43		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
3	Delcon Technical Services	Lot 1 – 3,148,288.00 Lot 2 – 3,148,288.00		No	<ul style="list-style-type: none"> Section 1: Bidder did not complete in full preliminaries of the bill of quantity.
4	Dinoco Investment	Lot 1 – 2,973,287.11 Lot 2 – 2,973,287.11		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
5	E.I.B Small Contractors CC	Lot 1 – 1,953,044.32 Lot 2 – 1,953,044.32		No	<ul style="list-style-type: none"> Bidder did not indicate their status on litigation as required under evaluation criteria 11 on page 23 of the bidding document. Bidder did not initial the last page of the drawings. Section 1: Bidder did not complete in full preliminaries of the bill of quantity.
6	I & O Trading Enterprises CC	Lot 1 – 2,543,995.98 Lot 2 – 2,543,995.98		No	<ul style="list-style-type: none"> Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
7	Karoo Construction CC	Lot 1 – 2,757,154.34 Lot 2 – 2,757,154.34	Yes		
8	KCC Trading Enterprises CC	Lot 1 – 3,080,472.20 Lot 2 – 3,080,472.20	Yes		
9	Siku Investment CC	Lot 1 – 1,226,424.80 Lot 2 – 1,226,424.80	Yes		

9mV

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive
			Yes	No	
10	Siyambalila Investment CC	Lot 1 – 1,718,752.08 Lot 2 – 1,718,752.08		No	▪ Bidder signed the Bid Securing Declaring but did not sealed (stamped) it.
11	Shiloodyothei CC JV Greenforce Investment CC	Lot 1 – 2,763,220.84 Lot 2 – 2,763,220.84		No	▪ Proof of Purchase (Receipt) is not on the joint venture name, but on Shiloondyothi Engineering & Technology CC.
12	Shouli Investment CC	Lot 1 – 2,598,841.18 Lot 2 – 2,598,841.18		No	▪ The Bid Securing Declaring was sealed (stamped) but not signed. ▪ The Written Undertaking Bidder sealed was sealed (stamped) but not signed.
13	PandrosTrading CC	Lot 1 – 1,401,569.40 Lot 2 – 1,401,569.40		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
14	Popeti Investment CC	Lot 1 – 3,007,822.99 Lot 2 – 3,007,822.99		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
15	Venikki Hafeni Investment CC	Lot 1 – 3,266,937.20 Lot 2 – 3,266,937.20		No	▪ Section 1: Bidder did not complete in full preliminaries of the bill of quantity.
16	Wynnic Plant Hire and Construction CC	Lot 1 – 1,948,235.40 Lot 2 – 1,948,235.40		No	▪ Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.

gmv

2. FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered. The recommendation was done after margin of preference was applied.


Description	BIDDER'S NAME	LOT 1 (Oosterheim CS and Hendrick Tseib PS new)	Bid price after margin of preference (N\$)	LOT 2 (Ariamsvlei PS and Michel Dorucher PS)	Bid price after margin of preference (N\$)
Construction of a block of pre-primary schools with storerooms and ablution facilities: Karas Region	Siku Investment CC	1,226,424.80	1,177,367.81	1,226,424.80	1,177,367.81
	Karoo Construction CC	2,757,154.34	2,619,296.62	2,757,154.34	2,619,296.62
	KCC Trading Enterprises CC	3,080 472.20	2,926,448.59	3,080 472.20	2,926,448.59

3. RECOMMENDED:

The Bid Evaluation Committee recommends to the Procurement Committee that the Bidding process - **W/ONB/10-21/2024/2025: Package 3 - Construction of a block of pre-primary schools with storerooms and ablution facilities Karas Region** be awarded as per Award Schedule below:

Description	Recommended Bidder per lot	Bid Amount (N\$)
W/ONB/10-21/2024/2025: CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES FOR: LOT 1: OOSTERHEIM CS AND HENDRICK TSEIB PS NEW AND LOT 2: ARIAMSVLEI PS AND MICHEL DORUCHER PS AT KARAS REGION: PACKAGE 3.	Lot 1 – Karoo Construction CC	2,757,154.34
	Lot 2 - KCC Trading Enterprises CC	3,080 472.20

Any further enquiries should be directed to: Ministry of Education, Innovation, Youth, Sports, Arts and Culture: contact person Ms. Regina Puteho at Tel no: 061-293 3056. Email: Regina.Puteho@moe.gov.na; Petrina.Kandume@moe.gov.na; Geoff.Besser@moe.gov.na


Mbumba Erastus Haitengela
Accounting Officer/Executive Officer