REPUBLIC OF NAMIBIA

MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

Executive Summary of Bid Evaluation Report

CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN OFFICES, SCIENCE LABS,
COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING SHELTERS EDUCATION
FACILITIES: AT OUKONGO CS, AND Musaso CS; KUNENE REGION

PROCUREMENT REFERENCE NO: W/ONB/10-11/2024/2025.

SCOPE OF CONTRACT CONSTRUCTION OF CLASSROOMS, PRE-PRIMARY CLASSROOMS, ADMIN
OFFICES, SCIENCE LABS, COMPUTER LABS, SCHOOL LIBRARIES, ABLUTION BLOCKS AND COOKING
SHELTERS EDUCATION FACILITIES: KUNENE REGION

Procurement method used: Open National Bidding (ONB)

Date of Invitation of Bids: 03 October 2024

Closing date for submission of bids: 21 November 2024 at 09h00
Date and place of opening of bids: 21 November 2024, Windhoek
Number of bids received by closing date: 18

Estimasted Cost: Lot - N$ 4,200,000.00
Lot 2- N$ 6,200.000.00
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1.

BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION:

Brd?ﬁcem Namibian
Dollais (NS)

Reason for non-responsive

AFRIBUILD

Tlot1-NS 8, 900, 896.90 |

Bid” Sﬁbmiséion Forrh 'ho price

CONSTRUCTION | Lot 2 - NS$ 8, 900, 896.90 indicated.
CC
ALLYBABA Lot 1- 4, 44, 843.76 No Section 1: Standard Preliminaries, bill 1,
FAMILY Lot 2 - 4, 450, 907.28 Preliminaries, pages 1, 2, 6,7, 8, 9, 10,
INVESTMENT CC
11, 14 and 17 not completed.
Section 4: Science and Computer
Laboratory and Library Block, bill 18,
Specidlist Installation, etc, page 51 not
completed.
Section 5: Large Abiution Block, bill 13,
Plumbing and Drainage, page 31
overwriting.
Section é: List of Sites, Final Summary
not completed.
ARSENAL Lot 1- 4,123, 416.04 No Bid Securing Declaration not
INVESTMENT CC | Lot2- 4, 123, 416.04 stamped.
Wrilten Undertaking regarding Labour
Laws not stamped.
Bid Subbmission Form not stamped.
DILU Lot1- 5,717, 9246.31 No No written testimonials of
INVESTMENT lot2- 5,717, 926.31 contactable references of similar
GROUP CC services.

No enough required years of
experience in General Building
Maintenance and minor work, only 4

years of experience,
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Na meof
No.| o il
] the Bidder . -

| Responsive { .o

Dollars (N$) i responswe ik

ornot

- Reason for non-responsive " -

No proo.f of credit facility .from

financial  insfiftution  or  building
material suppliers of N$500 000.00.

DSH
CONSTRUCTION
CC

Lot 1~ 7,750, 735.42
Lot 2- 7, 570, 735.42

No

No Company Registration/founding
statement attached.

Section 5: Large Ablution Block, bill 1,
Farthworks, pages 2, 6, 8, 10, 12, 14,
16, 18, 24, 26, 28, 30, 32, 34, 46, 38, 40,
42, 44 and 446 noft initialed.

FIVECENTS
INVESTMENT CC

Lot 1- 6, 199, 309.66
lot2- 6, 199, 306.66

No

Section 3: Large Administration Block,
bill 15, Electrical Work, page 46
overwriting.

Section 4: Science and Computer
Laboratory and Library Block, bill 4,
Masonry, page 12 overwriting.

Section 4: Science and Computer
Laboratory and Library Block, bill 14,
Plumbing and Drainage, page 37
overwriting.

GEN
INVESTMENT CC

Lot 1~ 6, 466, 483.94
Lot 2 - 6, 466, 483.94

No

Good  Standing  Social  Security
Certificate is under Benguela Trading
cc but not Gen Investment cc.

KASHORO
INVESTMENTS
CC

Lot 1~ 6, 926, 755.89
Lot 2 6, 926, 755.89

No

No enough required years of
experience in General Building
Maintenance and minor work, only 2
vears of experience.

No written testimonials of contactabie

references of similar services.
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.| Responsive

No proof of credit facility from financial

institution or building material suppliers
of N$500 000.00.

NOVA lot1- 6,193, 771.89 Yes No proof of credit facility from financial
? | INVESTMENTCC | lot2- 4, 193,771.89 institution or building material suppliers
of N$500 000.00.
OBRIEN & lot1- 7,002, 4607.37 No Section 1: Preliminaries, biit 1, Standard
FORTUNE lot2- 7,002, 607.37 Preliminaries, page 16 overwriting.
10 | INVESTMENT CC
Section 2: Four Classrooms and Stores,
carried fo form of tender, page 42,
overwrifing.
11. | PAMOHR Lot T - 14,308,298.02 No Bid Submission Form no price indicated
CONSTRUCTION | Lot 2 - 16, 360,048.02
12 RADIAL TRUST Lot 1~ 8, 491, 839.34 Yes
INDUSTRIES {PTY} | Lot2- 8, 491, 839.3%
LD
13 | RKINVESTMENT | Lot 1~ 7, 270, 788.03 Yes
CC Lot 2~ 7, 270, 788.03
SIKU INVESTMENT | Lot 1 - 5, 713, 387.11 No Section 3: Large Administration Block,
cc lot2- 5,713, 387.1 bill 15, Electrical Work, page 42
overwrifing.
Section 4: Science and Computer
Laboratory and Library, bill 4, Masonry,
14 page 11 overwriting.

Section 4: Science and Computer
Laboratory and Library, bill 5,
Waterproofing, page 14 overwriting.
Section 4; Science and Computer

Laboratory and Lirary, biit 12,

Plastering, page 29 overwrifing.
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]+ Nameof
No.f oo
“ o the Bidder '

o | Responsive |

‘Bid Price in Namibian |

ornot

| . Reason fornon-responsive

lresponsive [0

Section 4: Science and Computer
Laboratory and Library Block, bill 14,
Plumbing and Drainage, page 36

overwriting.

Section 5: Large Ablution Block, bill 5,
Waterproofing, page 13 overwriting.

15

STE
ENGINEERING
cC

Lot 1 - 5, 628, 528.00
Lot 2 - 5, 628, 528.00

No

Bid Securing Declaration not
stamped.

Written Undertaking regarding Labour
Laws not stamped.

Bid Submission Form not stamped.
Section 3: Large Administration Block,
bilt 11, Metal Work, page 27
overwriting.

Section 3: Large Administration Block,
bill 14, Plumbing and Drainage, pages

37 and 38 overwriting.

Section 3: Large Administration Block, bill
15, Electrical work, page 45 overwriting.

146

VERO GROUP
cC

Lot 1 - 4, 237, 457.60
Lot 2 - 6, 237, 457.460

No

Section I: Part 1 bidding procedures,
instruction to bidders, pages 2, 4, 6, 8,
10, 12, 14 and 16 not initialed.
Section il: Bidding Data Sheet, pages
18, 20, 22, 24 and 26 not initialed.
Section IV: Bidding Forms, Evaluation
Criteria, pages 26, 28, 30, 32, 34, 36
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eason for non-responsive:

| S.écﬁon' 1: Préliminories, bill 1, S.Toncujord'

Preliminaries, pages 1 to 19 not
completed.

Section 2: Four Classrooms and Stores,
bill 3, Pre Cast Concrete, page 8 not
completed.

Section 2: Four Classrooms and Stores,
bil 4, Masonry, pages 11 and 12
overwriting.

17

WECCA
INVESTMENTS
CcC

Lot 1~ 6, 282, 938.29
Lot 2 - &, 282, 938.29

No

Section 2: Four Classrooms and Stores,
bit 14, Eectrical Installation, page 33
overwriting.

Section 2: Four Classrooms and Stores,
bill 16, Specidiist Installation, efc,
pages 38, 39, 40 and 41 not
completed.

Section 3: Large Administration Block,
bill 14, Plumbing and Drainage, pages
32 and 33 not completed.

Section 3. Large Administration Block,
bill 14, Plumbing and Drainage, page
36, item no. 23 not priced.

18

XAM
INVESTMENT CC

Lot 1 - 7, 277, 034.00
Lot 2~ 7,277, 034.00

No

Section 1: Preliminaries, bill 1, Standard
Preliminaries, page 18 not completed.
Section 2: Four Classrooms and Stores,
bili 16, Speciatist Installations, pages 38,
3% and 40 not completed.

Section 3: Large Administration Block,
bit 18, Specialist Installations, etc,
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the Bidder :

"R_e'spongi\_re: R

‘" Reason for.non-responsive. . .-

pages 51, 52, 53 'ond 54 not
completed.

2,

FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered. The recommendation was done

after margin of preference was applied.

Description

BIDDER'S
NAME

LOT1

OUKONGO C5

Bid Price after
margin of

preference

Lor2

Musaso C

Bid Price after
margin of

preference

CONSTRUCTION OF
CLASSROOMS, PRE-
PRIMARY
CLASSROOMS,
ADMIN OFFICES,
SCIENCE LABS,
COMPUTER LABS,
SCHOOL LIBRARIES,
ABLUTION BLOCKS
AND COOKING
SHELTERS EDUCATION
FACILITIES: KUNENE
REGION

RK

Investment

7,270,788.03

6,907,248.62

7,270,788.03

6,907,248.62

Radial Trust
Industries

(Pty) Lid

8,491,839.36

8,152,165.81

8.491,839.36

8.152,165.81
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3. RECOMMENDED:

The Bid Evaluation Committee recommends to the Procurement Committee that the Bidding
process - W/ONB/10-11/2024/2025: package 7 - Construction of ciassrooms, pre-primary
classrooms, admin offices, science labs, computer labs, school libraries, abiution blocks and
cooking shelters education facilities: kunene region be awarded as per Award Schedule below:

W/ONB/10-11/2024/2025: CONSTRUCTION
OF CLASSROOMS, PRE-PRIMARY ! Lot 1 = RK Investment CC 7.270,788.03
CLASSROOMS, ADMIN OFFICES, SCIENCE
LABS, COMPUTER LABS, SCHOOL LIBRARIES,
ABLUTION BLOCKS AND COOKING | ot 2—-RKInvestment
SHELTERS EDUCATION FACILITIES: KUNENE | €C

7,270,788.03

Any further enqguiries should be directed to: Ministry of Education, innovation, Youth, Sports,
Arts and Culture: contact person Ms. Regina Puteho at Tel no: 061-293 3056. Email:
Regina.Puteho@moe.gov.ng; Petrina.kandume@moe.gov.nq: Geoff.Besser@moe.gov.na

30/05/2_6:55‘

inba Erastul Haitengela ':'
gutive Director/ Accounting officer
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