

REPUBLIC OF NAMIBIA

MINISTRY OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

Executive Summary of Bid Evaluation Report

CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES FOR: LOT 1: AKUNIIHOLE PS & OLUKOLO PS & OKATANA JPS, ONAMUTAI PS & EHANGANO PS AT OSHANA REGION: PACKAGE 11.

PROCUREMENT REFERENCE NO: W/ONB/10-29/2024/2025.

Scope of Contract: Construction of pre-primary classrooms with storerooms and ablution facilities at: Lot 1 Akuniihole PS & Olukolo PS and Lot 2: Okatana JPS, Onamutai PS & Ehangano PS at Oshana Region: Package 4.

Procurement method used: Open National Bidding (ONB)

- 1. Date of Invitation of Bids: 03 October 2024
- 2. Closing date for submission of bids: 25 November 2024 at 14h00
- 3. Date and place of opening of bids: 25 November 2024, Windhoek
- 4. Number of bids received by closing date: 48
- 5. Cost estimated:

Lot 1-N\$ 2,800,000.00

Lot 2 - N\$ 4,200,00.00

1. BIDDERS RECEIVED AND REASONS FOR DISQUALIFICATION:

No.	Name of	Bid Price in Namibian	or not responsive		Reason for non-responsive	
	the Bidder	Dollars (N\$)				
1.	AJ Engineering and Construction CC	Lot 1 - 2,828,319.47 Lot 2 - 4,179,229.21	Yes			
2.	Alber Investment JV Valo Investment CC	Lot 1 - 2,528,225.54 Lot 2 - 3,696,025.81		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
3.	Amidt Construction Services CC	Lot 1 - 2,552,058.63 Lot 2 - 3,741,837.95		No	Section 1: Bidder did not complete in full preliminaries of the bill of quantity (page 2 & 4).	
4.	Amutanga Trading Enterprises CC	Lot 1 - 2,767,179.52 Lot 2 - 4,150,769.28		No	 Bidder did not signed and sealed the Bid Security Declaration. Section 1: Bidder did not complete in full preliminaries of the Bill of Quantity (page 1, 8, 10-11, 14 & 17. Section 2: Two Classrooms Pre- Primary Block. The bidder did not complete in full page 94 – 95 of the Bill of Quantity. Bidder did not indicate their status on litigation as required under evaluation criteria 11 on page 23 of the bidding document, neither attached a litigation declaration. 	
5	Assembly Trading CC	Lot 1 - 5,712,258.21 Lot 2 - 8,568,387.31		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
6	Bayarena Investment CC	Lot 1 - 2,896,068.99 Lot 2 - 4,204,090.98		No	Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.	
7	Blue Box Capital CC	Lot 1 - 2,560,345.81 Lot 2 - 3,783,018.71		No	 Section 1: Bidder did not complete in full preliminaries of the bill of quantity (page 1,5,6,7-10) 	
8	Blue Leaf Trading CC	Lot 1 - 2,770,948.99 Lot 2 - 4,156,423.48		No	 Bidder did not complete attached proof of purchase (Receipt) of the bidding document. Bidder did not initialled some documents mainly; a Reference letter and a completion of certificates (Completion certificate from Omuthiya Town Council – New dwelling; Erf number 2083 and Reference letter from Ministry of Health and Social Services – prefabricated container and Minor modification project at Epyalyiipundu Village in Oshana Region) 	



			Responsive			
No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	or not responsive		Reason for non-responsive	
			Yes	No		
9	Cascades Enterprises CC	Lot 1 - 3,971,210.13 Lot 2 - 3,971,210.13		The state of the s		
10	Deme Investment CC	Lot 1 - 1,290,607.85 Lot 2 - 1,935,911.78		No	 Bidder did not signed and stamped the Bid Securing Declaration form and the Written Undertaking was only signed and not stamped. Bidder did not stamped the Bid Submission form. Bidder did not submit a complete the Company Registration form and the Certificate of Incorporation attached is not initialled. Bidder did not initial the following mandatory documents; Good Standing Tax and Social Security Certificates; Affirmative Action Compliance Certificate; the Identity Document and Curriculum Vitae attachments. 	
11	Double AH Trading Enterprises CC	Lot 1 - 5,277,937.44 Lot 2 - 7,916,906.16		No	Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.	
12	Endeleleni Trading CC	Lot 1 - 2,729,502.48 Lot 2 - 4,094,253.72	ANGELIA	No	 Identity Document of owner was not attached. Section 1: Bidder did not complete in full preliminaries of the bill of quantity (pg. 4-5.9.10-12, 15, & 17). Section 2: 2 Classrooms and Pre- Primary Block: Bidder did not initial the corrections/alterations made on (pg. 71.82.89. 111). 	
13	Etemo Trading Enterprises CC	Lot 1 - 2,889,967.34 Lot 2 - 4,215,236.01		No	 Section 1: Bidder did not complete in full preliminaries of the bill of quantity (pg. 1, 5, 6 – 11). 	
14	First Lady Trading CC	Lot 1 - 1,190,000.00 Lot 2 - 1,785,000.00		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
15	Future Marketing and Investment CC	Lot 1 - 1,589,765.09 Lot 2 - 2,321,224.70		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
16	Golden Ngete Investment CC	Lot 1 - 1,352,757.30 Lot 2 - 2,029,135.95		No		
17	Harambee Building & Renovation CC	Lot 1 - 2,786,718.52 Lot 2 - 4,180,077.78		No	 Bidder did not score 100% at Phase 2: Technical Evo to proceed to Phase 3: Evaluation of Financial Con 	
18	Homefin Properties CC	Let 1 - 2,146,964.37 Let 2 - 3,220,446.57		No	 Bidder did not attached the Proof of Purchase (Receipt). Only one Joint Venture (Sivo Investment CC) did stamped the bidding document. 	

			Respor	nsive	
	Name of	Bid Price in Namibian	or not		Reason for non-responsive
No.	the Bidder	Dollars (N\$)	responsive		
			152111100.65649	No	
					■ Bidder did not score 100% at Phase 2: Technical
19	Itona Trading CC	Lot 1 - 2,013,598.38 Lot 2 - 2,013,598.38		No	Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
20	Kapia Building Construction CC	Lot 1 - 2,682,398.48 Lot 2 - 4,023,597.72		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
21	Knox and Daughters Investment CC	Lot 1 - 2,847,868.28 Lot 2 - 4,271,802.42		No	 Section 2: 2 Classrooms and Pre- Primary Block: Bidder did not initial (pg. 86).
22	Landwey Investment CC	Lot 1 – 1,403,494.71 Lot 2 – Not quoted		No	 Section 1: Bidder did not complete in full preliminaries of the bill of quantity (pg. 1-19)
23	Laundika Trading CC	Lot 1 - 1,833,211.52 Lot 2 - 1,833,211.52		No	Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
24	Latuha LTH Investment CC	Lot 1 - 2,565,660.02 Lot 2 - 3,484,590.03		No	Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
25	Lexson Trading CC	Lot 1 - 2,848,749.70 Lot 2 - 4,129,374.55		No	Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
26	Linus Construction CC	Lot 1 - 2,626,919.63 Lot 2 - 2,626,919.63		No	 Bidder did not complete in full the Bid Securing Declaration. Bidder did not initial the following documents; the Good Stand Tax, Social Security and Affirmative Action Compliance Certificates. Identity Document of owner attached is not initial. Section 2: 2 Classrooms and Pre- Primary Block: Bidder did not initial (pg. 86 - 87).
27	Nam Brave Trading CC	Lot 1 - 2,991,574.00 Lot 2 - 4,487,361.00	L	No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
28	N & M Trading Enterprises CC	Lot 1 - 5,832,071.87 Lot 2 - 8,748,107.80		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance.
29	Nictra Investment CC	Lot 1 - 2,050,295.60 Lot 2 - 3,075,443.40			 Identity Document of owner was not attached.
30	Olukonda Trading CC	Lot 1 - 3,088,151.18 Lot 2 - 4,632,226.77	a war		 Bidder attached a copy of the proof of purchase (Bidder did not initial the copies for qualifications of members and completion certificates not initialed.
31	Onamahua Trading CC	Lot 1 - 2,251,835.86 Lot 2 - 3,324,853.79	Yes		
32	Pamohr Construction CC	Lot 1 - 3,675,665.80 Lot 2 - 5,315,123.70	Yes		
33	BL/BLLA	Lot 1 - 3,021,082.84 Lot 2 - 4,531,943.76	Yes		

No.	Name of the Bidder	Bid Price in Namibian Dollars (N\$)	Responsive or not responsive		Reason for non-responsive	
The second secon			Yes	No		
34	Popeti Investment CC	Lot 1 - 2,568,242.80 Lot 2 - 3,852,364.20			 Bidder did not initial the Affirmative Action Complia Certificate. Bidder attached a copy of the proof of purchase (r 	
35	Shamengela Investment CC	Lot 1 - 4,925,436.48 Lot 2 - 7,388,154.72	Yes			
36	Siku Investment CC	Lot 1 - 1,229,121.78 Lot 2 - 1,229,121.78	Yes			
37	SS & Sons Investment CC	Lot 1 - 5,981,939.87 Lot 2 - 8,972,909.80		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
38	Tokar Investment Group CC	Lot 1 - 2,674,533.11 Lot 2 - 4,011,799.66		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
39	Tuga Investment CC	Lot 1 - 7,080,692.08 Lot 2 - 10,471,038.12	Yes			
40	Tulandi Investment CC	Lot 1 - 3,041,102.44 Lot 2 - 4,446,653.65		No	 Section 2: 2 Classrooms and Pre-Primary Block: Bidder did not did complete in full (pg. 73). 	
41	Tulonga Construction & Renovation CC	Lot 1 - 2,806,344.78 Lot 2 - 4,209,517.17		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	
42	Twali Construction CC	Lot 1 - 2,665,906.44 Lot 2 - 3,998,859.66		No	Bidder did not initial the Qualifications Information form on pg. 34.	
43	R. Maisho Trading CC	Lot 1 - 1,916,429.86 Lot 2 - 2,874.664.79			Bidder did not indicate their status on litigation as required under evaluation criteria 11 on page 23 of the bidding document, neither attached a litigation declaration.	
44	Vidu Trading CC	Lot 1 - 5,136,673.03 Lot 2 - 9,175,476.71	Yes			
45	Wangaali global Trading CC JV Mopani Trading CC	Lot 1 - 2,156,302.87 Lot 2 - 2,156,302.87		No	 Section 1: Bidder did not complete in full preliminaries of the bill of quantity (pg. 1: pg. 1, 3, 7, 8). 	
46	Wecca Investment CC	Lot 1 - 2,872,938.60 Lot 2 - 4.192,050,40		No	Bidder did not initial all the even numbers for the Instruction to Bidders (ITBs) and Completion Certificate from the Ministry of Environment.	
47	Wynnic Plant Hire & Construction CC	Lot 1 - 1,589,765.09 Lot 2 - 1,889,768.09	Yes			
48	Youth Construction CC	Lot 1 - 2.690,355.42 Lot 2 - 4,035,533.13		No	 Bidder did not score 100% at Phase 2: Technical Evaluation to proceed to Phase 3: Evaluation of Financial Compliance. 	



2. FINANCIAL EVALUATION:

All bidders who underquoted or over quoted were not considered. The recommendation was done after margin of preference was applied.

Description	BIDDER'S	LOT 1	Bid Price	LOT 2	Bid Price after
*	NAME (AKUNIIHOLE PS & OLUKOLO		after margin	(OKATANA JPS, ONAMUTAI PS &	margin of
	uku da ma	PS)	of	EHANGANO PS)	preference
			preference		
Construction of a block of pre-primary	Siku Investment CC	1,229,121.78	1,179,956.91	1,229,121.78	1,179,956.91
schools with storerooms and	Deme Investment	1,290,607.85	1,226,077.46	1,935,911.78	1,226,077.46
ablution facilities: Oshana Region	CC Golden Ngete Investment	1,352,757.30	1,298,647.01	2,029,135.95	1,298,647.01
	CC Wynnic Plant Hire & Construction CC	1,589,765.09	1,510,276.84	1,889,768.09	1,510,276.84
	Homefin Properties CC	2,146,964.37	2,061,085.80	3,220,446.57	2,061,085.80
a de la companya de l	Onamahua Trading CC	2,251,835.86	2,139,244.07	3,324,853.79	2,139,244.07
and the second s	Amutanga Trading Enterprises CC	2,767,179.52	2,628,820.54	4,150,769.28	2,628,820.54
	AJ Engineering CC	2,828,319.47	2,630,337.11	4,179,229.21	2,630,337.11
	PMPH & Construction CC	3,021,082.84	2,900,239.53	4,531,943.76	4,350,666.01
	Vidu Trading CC	5,136,573.03	4,828,472.65	9,175,476.71	8,624,948.11
I I	Tuga Investment CC	7,080,692.08	6,726,657.48	10,471,038.12	9,947,486.21

3. RECOMMENDED:

The Bid Evaluation Committee recommends to the Procurement Committee that the Bidding process - W/ONB/10-29/2024/2025: Package 11 - Construction of a block of pre-primary schools with storerooms and ablution facilities Oshana Region be awarded as per Award Schedule below:

Description	Recommended Bidder per lot	Bid Amount (N\$)
W/ONB/10-29/2024/2025: CONSTRUCTION OF PRE-PRIMARY CLASSROOMS WITH STOREROOMS AND ABLUTION FACILITIES FOR: LOT 1: AKUNIIHOLE PS & OLUKOLO PS	Lot 1 – Onamahua Trading CC	2,251,835.86
AND LOT 1: ARUNIHOLE PS & OLUROLO PS AND LOT 2: OKATANA JPS, ONAMUTAI PS & EHANGANO PS AT OSHANA REGION: PACKAGE 11.	Lot 2 – Homefin Properties CC	3,220,446.57

Any further enquiries should be directed to: Ministry of Education, Innovation, Youth, Sports, Arts and Culture: contact person Ms. Regina Puteho at Tel no: 061-293 3056.

Email: Regina.Puteho@moe.gov.na; Petrina.Kandume@moe.gov.na;

Geoff.Besser@moe.gov.na

Moumba Erastus Haitengela

Executive officer/Accounting Officer